COST AND SOFTWARE DATA REPORTING PLAN OMB No. 0704-0188

The public reporting burden for this collection of information is estimated to average 8 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the
data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the
burden, to Department of Defense, Executive Services Directorate (0704-0188). Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to

comply with a collection of information if it does not display a currently valid OMB control number.
PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE ABOVE ORGANIZATION.

la. PROGRAM NAME
Sustainment WBS Template

1b. PHASE/MILESTONE (check all that apply)
Pre-A
A
B
C-LRIP
C-FRP
X |0&S

1c. PRIME MISSION PRODUCT
Sustainment

1d. ACQUISITION CATEGORY (ACAT)
[ JPre-ACAT

ACAT | (MDAP)

ACAT IA (MAIS)

ACAT Il

ACAT Il

Other

2. COMMODITY TYPE

3. PLAN ITERATION TYPE

X|INITIAL
REVISION

4. CURRENT SUBMISSION DATE (YYYYMMDD)

|5. LAST APPROVED PLAN DATE (YYYYMMDD)

6a. GOVERNMENT PLAN POINT OF CONTACT (POC) NAME (Last, First, M.)

6b. ADDRESS (Include ZIP Code)

6¢. TELEPHONE NUMBER (Include Area Code)

6d. E-MAIL ADDRESS

7. PLAN TYPE

8. PLAN GOVERNMENT PREPARING ORGANIZATION

9a. CONTRACTOR NAME/ADDRESS
i. REPORTING ORGANIZATION NAME

TBD

ii. DIVISION NAME
ii. LOCATION

iv. CONTRACTOR BUSINESS DATA REPORT (CBDR 1921-3) REQUIREMENT:
ECBDR REQUIRED FOR THIS ORGANIZATION

9b. CONTRACT NUMBER (List all that apply, separated by commas)

9c. APPROPRIATION (check all that apply)
RDT&E
PROCUREMENT
X |0&m
FMS
WCF
OTHER

10a. APPROVED PLAN NUMBER
10b. APPROVED PLAN REVISION NUMBER

10c. APPROVED PLAN REQUIREMENTS

X |AT COMPLETION COSTS FOR STANDARD FUNCTIONAL CATEGORIES (FlexFile or Legacy)
X |AT COMPLETION COSTS FOR RECURRING/NONRECURRING (FlexFile only)

X |TECHNICAL DATA REQUIRED

10d. COST REPORT TYPE

X |FLEXFILE
LEGACY DD 1921 SERIES
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COST AND SOFTWARE DATA REPORTING PLAN

11. WORK BREAKDOWN STRUCTURE (WBS) 12. COST 13. TECHNICAL DATA
a. QUANTITY c.
a. WBS b. WBS a. ACTUALS TO b. LEGACY c. LEGACY d. LEGACY e. EAC/FAC b. SRDR MAINT. &
CODE LEVEL ¢. WBS ELEMENT NAME DATE (ATD) 1921-1 1921-2 19215 (Seeitem 10d) | 1- QUANTITY ii. GFE FORMATS REPAIR
DATA QUANTITY PARTS

1.0 1 Sustainment X X
1.1 2 Unit-Level Manpower (System Level Cost Only) X
1.1.1 3 Operations Manpower X X
1.1.2 3 Unit-Level Maintenance Manpower X X
1.1.3 3 Other Unit-Level Manpower (Specify In Remarks) X X
1.2 2 Unit Operations (System Level Cost Only) X
1.2.1 3 Energy
1.21.1 4 Fuel X
1.21.2 4 Petroleum, Oil and Lubricants (POL) X
1213 4 Electricity X
1.2.2 3 Training Munitions/Expendable Stores X
1221 4 Ammunition X X
1222 4 Bombs X X
1223 4 Rockets X X
1.2.2.4 4 Training Missiles X X
1.2.25 4 Sonobuoys X X
1.2.2.6 4 Pyrotechnics X X
1227 4 Other Munitions X X
1.2.3 3 Support Services (Including Non-Maintenance FSRs) X
1231 4 Non-Maintenance Field Service Reps X
1232 4 Communication Services X
1.2.33 4 Facility/Storage Services X
1.23.4 4 Transportation Services X
1.2.35 4 Other Support Services X
1.2.4 3 Temporary Duty X X
1.25 3 Second Destination Transportation X
13 2 Maintenance X X X
1.3.1 3 Consumables and Repair Parts X X X
1.3.1.1 4 Airframe/Hull/Vehicle Consumables and Repair Parts X X X
1.3.1.2 4 Propulsion Consumables and Repair Parts X X X
1.3.1.3 4 Electronics/Avionics Consumables and Repair Parts X X X
1.3.1.4 4 Other Major Subsystem Consumables and Repair Parts 1..n (Specify) X X X
1.3.1.5 4 Other Consumables and Repair Parts X X X
1.3.2 3 Depot Level Reparables (DLRs) / Repair of Reparables (RORs) X X X
1321 4 Airframe/Hull/Vehicle DLRs X X X
1.3.2.2 4 Propulsion DLRs X X X
1323 4 Electronics/Avionics DLRs X X X
1.3.2.4 4 Other Major Subsystems DLRs 1..n (Specify) X X X
1.3.25 4 Other DLRs X X X
133 3 Intermediate Maintenance X X X
1.3.3.1 4 Intermediate Maintenance Consumable Materials and Repair Parts X X X
1332 4 Intermediate-Level Government Maintenance X X X
1333 4 Intermediate-Level Contractor Maintenance X X X
1334 4 Other Intermediate-Level Maintenance X X X
1.3.4 3 Depot Maintenance X X
1341 4 Scheduled Overhaul X
13411 5 Airframe/Hull/Vehicle Scheduled Overhaul X X
1.3.4.1.2 5 Propulsion Scheduled Overhaul X X
1.34.13 5 Electronics/Avionics Scheduled Overhaul X X
1.3.4.1.4 5 Other Major Subsystems Scheduled Overhaul 1..n (Specify) X X
13415 5 Other Scheduled Overhaul X X
1342 4 Unscheduled Overhaul X
13421 5 Airframe/Hull/Vehicle Unscheduled Overhaul X X
1.3.4.2.2 5 Propulsion Unscheduled Overhaul X X
13423 5 Electronics/Avionics Unscheduled Overhaul X X
1.3.4.24 5 Other Major Subsystems Unscheduled Overhaul 1..n (Specify) X X
13425 5 Other Unscheduled Unscheduled Overhaul X X
1.3.6 3 Packing, Handling, Shipping and Transportation (PHS&T) X X
136.1 4 Containers X X
1.3.6.2 4 Transportation X X
1.4 2 Sustaining Support (System Level Cost Only) X
14.1 3 System Specific Training X
1.41.1 4 Operator Training X
14.1.2 4 Maintenance Training X
1.41.3 4 Other Training X
1.4.2 3 Support Equipment Replacement and Repair X X




152
1521
15211
152111
1521111
1521112
1522

PR BAANNOTPRWOAPREARPDRONWORREPORARPIOORPDPOADRELEDADEDEADORAPARADDEDEDDRERAEDADRDDEDWRELN

Support Equipment Replacement
Support Equipment Repair
Sustaining/Systems Engineering
Reliability And Maintainability Engineering
Logistics Engineering (LSA Updates, Logistics Analysis)
Supply Analysis Efforts
Safety/Human Systems Integration Engineering
Affordability Engineering
Obsolescence Engineering
Availability Management
Product Engineering Support
Certification and Accreditation
Configuration Management
System Performance Analysis
Supply
Data Analysis
Physical Security
Program Management
Contractor Logistics Support (CLS) Management
CLS Supply Management
Financial/Schedule Planning and Reporting
Transition to Lead Service
Quality Assurance (Program Level)
Administrative Security
Transition to Performance Based Logistics (PBL)
Risk Mitigation
CSDR Reporting
Data and Technical Publications
Data Management
Technical Publications
Integrated Electronic Technical Manuals (IETMS)
Traditional Paper Technical Manuals
Drawings
Software Change Documentation
Simulator/Training Device Operations and Repair
Simulator/Training Device Operations
Simulator/Training Device Hardware Repair and Replace
Simulator/Training Device Software Support
Other Sustaining Support (Specify in Remarks)
Continuing System Improvements
Hardware Modifications
Mod Kit Development
Mod Kit Procurement
Mod Kit Initial Spares
Mod Kit Installation
Software Support
Software Changes
Release 1...n (Specify)
WBS Name 1...n (Specify)
Correction of Deficiencies
Enhancements
Software License Management
System Facilities
Field Software Engineering (FSE)
Operational Management

Subtotal Cost

Reporting Contractor G&A

Reporting Contractor Undistributed Budget
Reporting Contractor Management Reserve
Reporting Contractor FCCM

Total Cost

Reporting Contractor Profit/Loss or Fee

Total Price

X X

XX XXX XXXXXXXXX

X X X X X X X X x XX X X X X X X X

X X X X

X X X X X x X X X X X X

x

X X X X X x

x

X X X X

X X X X
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COST AND SOFTWARE DATA REPORTING PLAN

14. CSDR SUBMISSION EVENTS

a. b. c. d. e. AS OF DATE f. DUE DATE
EVENT ID DATA REPORT(S) SUBMISSION EVENT NAME REPORT CYCLE (YYYYMMDD) (YYYYMMDD)

1 Cost and Hour Report (FlexFile), Quantity Data Report Contract Award (plus 12 months) Initial

2 SRDR Maintenance Contract Award (plus 12 months - Total Contract Estimate) Initial

3 Maintenance and Repair Parts Data Report Contract Award (plus 12 months) Interim

4 Technical Data Report Contract Award (plus 12 months) Interim

5 Cost and Hour Report (FlexFile), Quantity Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

6 SRDR Maintenance Annual Report - Year 1...n (contract award +12 mo) Interim

7 Maintenance and Repair Parts Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

8 Technical Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

9 SRDR Maintenance Contract Completion Final

10 Cost and Hour Report (FlexFile), Quantity Data Report Contract Completion Final

11 Maintenance and Repair Parts Data Report Contract Completion Final

12 Technical Data Report Contract Completion Final
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COST AND SOFTWARE DATA REPORTING PLAN

15. REMARKS

FAC vs EAC

The checkmarks for EAC/FAC in column 12e at the WBS level shall be reported as "Forecast at Completion” (FAC). The Forecast At
Completion (FAC) required here is not subject to the standards established in ANSI/EIA-748 guideline #27 (Estimate at Complete); therefore,
the FAC does not need to be, but may be, derived from Industry Earned Value Management (EVM) processes.

NON-RECURRING/RECURRING DEFINITIONS

Recurring and Non-Recurring will be segregated according to the definitions in the DID.

COST ACCOUNTING STANDARDS (CAS) DISCLOSURE STATEMENT DIFFERENCES

Describe significant accounting changes from previous accounting period in the Remarks section of the reports, if applicable.

1921-3 CONTRACTOR BUSINESS DATA REPORT

a. The Contractor Business Data Report is prepared by and for the business entity (e.g., business unit, segment, or site) responsible for
submitting the Forward Pricing Rate Proposal (FPRP) representing the basis for Forward Pricing Rate Agreement (FPRA) negotiations with
the government.

b. Reports are submitted annually at the end of the contractor's fiscal year.

c. Data for Future Years should be reflective of the number of years contained in the most current document, i.e., the FPRP or the FPRA. If
the document applies to more than three future years, attach additional future year sheets as required. In the absence of these documents,
estimates should be provided for three future years.

d. The existing 1921-3 requires strictly formatted data and necessitates mappings to a government standard, the new DRAFT 1921-3 may be




COST AND SOFTWARE DATA REPORTING PLAN

INTRA-CONTRACT SCOPE REPORTING DEFINITION

16. ORDERS/LOTS

a. D b. NAME c. PHASE/MILESTONE
1 Lot/ Year 1
2 Lot /Year 2
3 Lot /Year 3

17. END ITEMS

a. D b. NAME
A Variant A
B Variant B
C Variant C

18. OPTIONAL REQUIREMENTS

c. UNIT REPORTING

d. SEQUENCING

a. ORDER/LOT ID b. END ITEM ID (X if applicable) (X if applicable)
1 A X x
1 B X %
1 c X x
2 A X x
2 B X x
2 c X x
3 A X x
3 B X x
3 c X X
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COST AND SOFTWARE DATA REPORTING PLAN - SRDR MAINTENANCE

23. RELEASES

a.ID b. NAME c. DATE
1
2..n
24. PRODUCT SIZE REPORTING ELEMENTS
a. CODE b. NAME c. RELEASE ID
1.4.39 Certification and Accreditation 1
1522 Software License Management 2
1.5.2.3 System Facilities 2..n
1524 Field Software Engineering (FSE) 1
1525 Operational Management 2
25. PRODUCT SIZE SUBMISSIONS c. RELEASE ID: 1 2 2...n
a. NUMBER b. NAME Included? Included? Included?
2 Contract Award (plus 12 months - Total Contract Estimate) X X X
6 Annual Report - Year 1...n (contract award +12 mo) X X X
9 Contract Completion X X X
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