
OMB No. 0704-0188

1b. PHASE/MILESTONE (check all that apply)

Pre-A

A

B

C-LRIP

C-FRP

X O&S

1d. ACQUISITION CATEGORY (ACAT)

Pre-ACAT

ACAT I (MDAP)

ACAT IA (MAIS)

ACAT II

ACAT III

Other

3. PLAN ITERATION TYPE 

X INITIAL 

REVISION

7. PLAN TYPE

GOVERNMENT

X CONTRACT (PRIME)

CONTRACT (SUB)

X CBDR REQUIRED FOR THIS ORGANIZATION

9c. APPROPRIATION (check all that apply)

RDT&E

PROCUREMENT

X O&M

FMS

WCF

OTHER

X AT COMPLETION COSTS FOR STANDARD FUNCTIONAL CATEGORIES (FlexFile or Legacy)

X AT COMPLETION COSTS FOR RECURRING/NONRECURRING (FlexFile only)

X TECHNICAL DATA REQUIRED

X FLEXFILE

LEGACY DD 1921 SERIES

DRAFT DD FORM 2794 (PAGE 1), METADATA, JANUARY 2019 PREVIOUS EDITION IS OBSOLETE

iv. CONTRACTOR BUSINESS DATA REPORT (CBDR 1921-3) REQUIREMENT:

10a. APPROVED PLAN NUMBER

8. PLAN GOVERNMENT PREPARING ORGANIZATION

6b.  ADDRESS (Include ZIP Code)

10d. COST REPORT TYPE

10c. APPROVED PLAN REQUIREMENTS

10b. APPROVED PLAN REVISION NUMBER

TBD

6d. E-MAIL ADDRESS

9b. CONTRACT NUMBER (List all that apply, separated by commas)

i. REPORTING ORGANIZATION NAME

ii. DIVISION NAME

iii. LOCATION

9a. CONTRACTOR NAME/ADDRESS

6a. GOVERNMENT PLAN POINT OF CONTACT (POC) NAME (Last, First, M.)

6c. TELEPHONE NUMBER (Include Area Code)

5. LAST APPROVED PLAN DATE (YYYYMMDD)

4. CURRENT SUBMISSION DATE (YYYYMMDD)

COST AND SOFTWARE DATA REPORTING PLAN

Sustainment

2. COMMODITY TYPE

1c. PRIME MISSION PRODUCT

Sustainment WBS Template

The public reporting burden for this collection of information is estimated to average 8 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the 
data needed, and completing and reviewing the collection of information.  Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing the 
burden, to Department of Defense, Executive Services Directorate (0704-0188).  Respondents should be aware that notwithstanding any other provision of law, no person shall be subject to any penalty for failing to 

comply with a collection of information if it does not display a currently valid OMB control number. 

PLEASE DO NOT RETURN YOUR COMPLETED FORM TO THE ABOVE ORGANIZATION.

1a. PROGRAM NAME



i. QUANTITY

DATA

ii. GFE

QUANTITY

1.0 1 Sustainment X X

1.1 2     Unit-Level Manpower (System Level Cost Only) X

1.1.1 3         Operations Manpower X X

1.1.2 3         Unit-Level Maintenance Manpower X X

1.1.3 3         Other Unit-Level Manpower (Specify In Remarks) X X

1.2 2     Unit Operations (System Level Cost Only) X

1.2.1 3         Energy

1.2.1.1 4             Fuel X

1.2.1.2 4             Petroleum, Oil and Lubricants (POL) X

1.2.1.3 4             Electricity X

1.2.2 3         Training Munitions/Expendable Stores X

1.2.2.1 4             Ammunition X X

1.2.2.2 4             Bombs X X

1.2.2.3 4             Rockets X X

1.2.2.4 4             Training Missiles X X

1.2.2.5 4             Sonobuoys X X

1.2.2.6 4             Pyrotechnics X X

1.2.2.7 4             Other Munitions X X

1.2.3 3         Support Services (Including Non-Maintenance FSRs) X

1.2.3.1 4             Non-Maintenance Field Service Reps X

1.2.3.2 4             Communication Services X

1.2.3.3 4             Facility/Storage Services X

1.2.3.4 4             Transportation Services X

1.2.3.5 4             Other Support Services X

1.2.4 3         Temporary Duty X X

1.2.5 3         Second Destination Transportation X

1.3 2     Maintenance X X X

1.3.1 3         Consumables and Repair Parts X X X

1.3.1.1 4             Airframe/Hull/Vehicle Consumables and Repair Parts X X X

1.3.1.2 4             Propulsion Consumables and Repair Parts X X X

1.3.1.3 4             Electronics/Avionics Consumables and Repair Parts X X X

1.3.1.4 4             Other Major Subsystem Consumables and Repair Parts 1..n (Specify) X X X

1.3.1.5 4             Other Consumables and Repair Parts X X X

1.3.2 3         Depot Level Reparables (DLRs) / Repair of Reparables (RORs) X X X

1.3.2.1 4             Airframe/Hull/Vehicle DLRs X X X

1.3.2.2 4             Propulsion DLRs X X X

1.3.2.3 4             Electronics/Avionics DLRs X X X

1.3.2.4 4             Other Major Subsystems DLRs 1..n (Specify) X X X

1.3.2.5 4             Other DLRs X X X

1.3.3 3         Intermediate Maintenance X X X

1.3.3.1 4             Intermediate Maintenance Consumable Materials and Repair Parts X X X

1.3.3.2 4             Intermediate-Level Government Maintenance X X X

1.3.3.3 4             Intermediate-Level Contractor Maintenance X X X

1.3.3.4 4             Other Intermediate-Level Maintenance X X X

1.3.4 3         Depot Maintenance X X

1.3.4.1 4             Scheduled Overhaul X

1.3.4.1.1 5                 Airframe/Hull/Vehicle Scheduled Overhaul X X

1.3.4.1.2 5                 Propulsion Scheduled Overhaul X X

1.3.4.1.3 5                 Electronics/Avionics Scheduled Overhaul X X

1.3.4.1.4 5                 Other Major Subsystems Scheduled Overhaul 1..n (Specify) X X

1.3.4.1.5 5                 Other Scheduled Overhaul X X

1.3.4.2 4             Unscheduled Overhaul X

1.3.4.2.1 5                 Airframe/Hull/Vehicle Unscheduled Overhaul X X

1.3.4.2.2 5                 Propulsion Unscheduled Overhaul X X

1.3.4.2.3 5                 Electronics/Avionics Unscheduled Overhaul X X

1.3.4.2.4 5                 Other Major Subsystems Unscheduled Overhaul 1..n (Specify) X X

1.3.4.2.5 5                 Other Unscheduled Unscheduled Overhaul X X

1.3.6 3         Packing, Handling, Shipping and Transportation (PHS&T) X X

1.3.6.1 4             Containers X X

1.3.6.2 4             Transportation X X

1.4 2     Sustaining Support (System Level Cost Only) X

1.4.1 3         System Specific Training X

1.4.1.1 4             Operator Training X

1.4.1.2 4             Maintenance Training X

1.4.1.3 4             Other Training X

1.4.2 3         Support Equipment Replacement and Repair X X

d. LEGACY

1921-5
c. WBS ELEMENT NAME

12. COST

e. EAC/FAC

(See item 10d)

b. WBS

LEVEL

COST AND SOFTWARE DATA REPORTING PLAN

13. TECHNICAL DATA

a. QUANTITY c.

MAINT. &

REPAIR

PARTS

b. SRDR

FORMATS

11. WORK BREAKDOWN STRUCTURE (WBS)

a.  WBS

CODE

a. ACTUALS TO

DATE (ATD)

b. LEGACY

1921-1

c. LEGACY

1921-2



1.4.2.1 4             Support Equipment Replacement X X

1.4.2.2 4             Support Equipment Repair X X

1.4.3 3         Sustaining/Systems Engineering X X

1.4.3.1 4             Reliability And Maintainability Engineering X

1.4.3.2 4             Logistics Engineering (LSA Updates, Logistics Analysis) X

1.4.3.3 4             Supply Analysis Efforts X

1.4.3.4 4             Safety/Human Systems Integration Engineering X

1.4.3.5 4             Affordability Engineering X

1.4.3.6 4             Obsolescence Engineering X

1.4.3.7 4             Availability Management X

1.4.3.8 4             Product Engineering Support X

1.4.3.9 4             Certification and Accreditation X X

1.4.3.10 4             Configuration Management X

1.4.3.11 4             System Performance Analysis X

1.4.3.12 4             Supply X

1.4.3.13 4             Data Analysis X

1.4.3.14 4             Physical Security X

1.4.4 3         Program Management X X

1.4.4.1 4             Contractor Logistics Support (CLS) Management X

1.4.4.2 4             CLS Supply Management X

1.4.4.3 4             Financial/Schedule Planning and Reporting X

1.4.4.4 4             Transition to Lead Service X

1.4.4.5 4             Quality Assurance (Program Level) X

1.4.4.6 4             Administrative Security X

1.4.4.7 4             Transition to Performance Based Logistics (PBL) X

1.4.4.8 4             Risk Mitigation X

1.4.4.9 4             CSDR Reporting X

1.4.5 3         Data and Technical Publications X

1.4.5.1 4             Data Management X

1.4.5.2 4             Technical Publications

1.4.5.2.1 5                 Integrated Electronic Technical Manuals (IETMS) X

1.4.5.2.2 5                 Traditional Paper Technical Manuals X

1.4.5.3 4             Drawings X

1.4.5.4 4             Software Change Documentation X

1.4.6 3         Simulator/Training Device Operations and Repair X

1.4.6.1 4             Simulator/Training Device Operations X

1.4.6.2 4             Simulator/Training Device Hardware Repair and Replace X

1.4.6.3 4             Simulator/Training Device Software Support X

1.4.7 3         Other Sustaining Support (Specify in Remarks) X X

1.5 2     Continuing System Improvements X

1.5.1 3         Hardware Modifications X

1.5.1.1 4             Mod Kit Development X

1.5.1.2 4             Mod Kit Procurement X

1.5.1.3 4             Mod Kit Initial Spares X X

1.5.1.4 4             Mod Kit Installation X

1.5.2 3         Software Support X X

1.5.2.1 4             Software Changes X

1.5.2.1.1 5                 Release 1...n (Specify) X

1.5.2.1.1.1 6                     WBS Name 1...n (Specify) X

1.5.2.1.1.1.1 7                         Correction of Deficiencies X

1.5.2.1.1.1.2 7                         Enhancements X

1.5.2.2 4             Software License Management X X

1.5.2.3 4             System Facilities X X

1.5.2.4 4             Field Software Engineering (FSE) X X

1.5.2.5 4             Operational Management X X

Subtotal Cost X X

Reporting Contractor G&A X X

Reporting Contractor Undistributed Budget X X

Reporting Contractor Management Reserve X X

Reporting Contractor FCCM X X

Total Cost X X

Reporting Contractor Profit/Loss or Fee X X

Total Price X X
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e. AS OF DATE f. DUE DATE

(YYYYMMDD) (YYYYMMDD)

1 Cost and Hour Report (FlexFile), Quantity Data Report Contract Award (plus 12 months) Initial

2 SRDR Maintenance Contract Award (plus 12 months - Total Contract Estimate) Initial

3 Maintenance and Repair Parts Data Report Contract Award (plus 12 months) Interim

4 Technical Data Report Contract Award (plus 12 months) Interim

5 Cost and Hour Report (FlexFile), Quantity Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

6 SRDR Maintenance Annual Report - Year 1...n (contract award +12 mo) Interim

7 Maintenance and Repair Parts Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

8 Technical Data Report Annual Report - Year 1...n (contract award +12 mo) Interim

9 SRDR Maintenance Contract Completion Final

10 Cost and Hour Report (FlexFile), Quantity Data Report Contract Completion Final

11 Maintenance and Repair Parts Data Report Contract Completion Final

12 Technical Data Report Contract Completion Final

DRAFT DD FORM 2794 (PAGE 3), SUBMISSION EVENTS, JANUARY 2019 PREVIOUS EDITION IS OBSOLETE

COST AND SOFTWARE DATA REPORTING PLAN

14. CSDR SUBMISSION EVENTS

d.

REPORT CYCLE

a.

EVENT ID

b.

DATA REPORT(S)

c.

SUBMISSION EVENT NAME



COST AND SOFTWARE DATA REPORTING PLAN

15. REMARKS

FAC vs EAC

The checkmarks for EAC/FAC in column 12e at the WBS level shall be reported as "Forecast at Completion" (FAC).  The Forecast At 

Completion (FAC) required here is not subject to the standards established in ANSI/EIA-748 guideline #27 (Estimate at Complete); therefore, 

the FAC does not need to be, but may be, derived from Industry Earned Value Management (EVM) processes.

NON-RECURRING/RECURRING DEFINITIONS

Recurring and Non-Recurring will be segregated according to the definitions in the DID.

COST ACCOUNTING STANDARDS (CAS) DISCLOSURE STATEMENT DIFFERENCES

Describe significant accounting changes from previous accounting period in the Remarks section of the reports, if applicable.

1921-3 CONTRACTOR BUSINESS DATA REPORT

a.  The Contractor Business Data Report is prepared by and for the business entity (e.g., business unit, segment, or site) responsible for 

submitting the Forward Pricing Rate Proposal (FPRP) representing the basis for Forward Pricing Rate Agreement (FPRA) negotiations with 

the government.

b.  Reports are submitted annually at the end of the contractor's fiscal year.

c.  Data for Future Years should be reflective of the number of years contained in the most current document, i.e., the FPRP or the FPRA. If 

the document applies to more than three future years, attach additional future year sheets as required. In the absence of these documents, 

estimates should be provided for three future years.

d.  The existing 1921-3 requires strictly formatted data and necessitates mappings to a government standard, the new DRAFT 1921-3 may be 

submitted in the contractor’s own format and according to the contractor’s own rate structure, so long as it meets the data requirements in 



a. ID c. PHASE/MILESTONE

1

2

3

a. ID

A

B

C

a. ORDER/LOT ID b. END ITEM ID
c. UNIT REPORTING

(X if applicable)

d. SEQUENCING

(X if applicable)

1 A X X

1 B X X

1 C X X

2 A X X

2 B X X

2 C X X

3 A X X

3 B X X

3 C X X

DRAFT DD FORM 2794 (PAGE 5), INTRA-CONTRACT SCOPE, JANUARY 2019

Variant B

Variant C

18. OPTIONAL REQUIREMENTS

16. ORDERS/LOTS

17. END ITEMS

b. NAME

b. NAME

Lot / Year 1

Lot /Year 2

Lot /Year 3

COST AND SOFTWARE DATA REPORTING PLAN

INTRA-CONTRACT SCOPE REPORTING DEFINITION

Variant A



a. ID b. NAME c. DATE

1

2

2...n

a. CODE b. NAME c. RELEASE ID

1.4.3.9 Certification and Accreditation 1

1.5.2.2 Software License Management 2

1.5.2.3 System Facilities 2...n

1.5.2.4 Field Software Engineering (FSE) 1

1.5.2.5 Operational Management 2

c. RELEASE ID: 1 2 2...n

a. NUMBER b. NAME Included? Included? Included?

2 Contract Award (plus 12 months - Total Contract Estimate) X X X

6 Annual Report - Year 1...n (contract award +12 mo) X X X

9 Contract Completion X X X

DRAFT DD FORM 2794 (PAGE 7), SRDR MAINTENANCE, JANUARY 2019

23. RELEASES

24. PRODUCT SIZE REPORTING ELEMENTS

25. PRODUCT SIZE SUBMISSIONS

COST AND SOFTWARE DATA REPORTING PLAN - SRDR MAINTENANCE


